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Washington State Department of Transportation, I-405 SR520 to SR522, Stage 1

Appendix A2
ELECTRONIC FILES
(Microstation Files)

File Name Description Issue Date Scale

Existing and Topographic Files
3ex000a306d a mp I-405 Mile Pole Stationing 7/15/2005
3ex157a251d bm Existing Basemap 9/3/2004 8/12/2005
3ex157a251d topo Existing Surface Features, Master File 7/15/2005
3ex158a250c St Street Names 7/15/2005
3ex158a250f cont Existing Contours 7/15/2005 20
3ex158a250f row Existing Right-of-Way Line 7/15/2005 20
3ex158a250z esa Environmentally Sensitive Areas 8/18/2005
3ex158a250z lots cok Parcel Boundaries - City of Kirkland 7/15/2005
3ex158a250z lots kc Parcel Boundaries - King County 7/15/2005
3ex158a250z row Existing Right-of-Way Line 7/15/2005
3ex158a250z statemap I-405 Area Map 7/15/2005
3ex158a250z walls Existing Noise and Retaining Walls 7/15/2005
3ex172a214d topo base Expanded Basemap 7/15/2005
AERIAL I405 5 Aerial Photo 7/15/2005
AERIAL I405 6 Aerial Photo 7/15/2005
AERIAL I405 7 Aerial Photo 7/15/2005

Stage 1 Reference Files
3cx158a250z Footprint hybrid Cut/Fill Line Footprint 8/18/2005 50
3cx158c250z Cont Proposed Contours 8/18/2005 100
3cx158c250z CutFill Proposed Cut / Fill Line 8/18/2005 100
3cx158c250z Impact Impact Area Line 8/18/2005 100
3pd157a251c cont Proposed Contours 8/18/2005 100
3pd158a250c AR Stg1 Stage 1 Alignment 7/15/2005 100
3pd158a250c Ch Stg1 Stage 1 Channelization 7/15/2005 100
3pd158a250c Ch text Stage 1 Channelization Annotation 7/15/2005 100
3pd158a250c Dr Stg1 Stage 1 Drainage 8/18/2005 100
3pd158a250c sc Stg1 Stage 1 ITS 7/15/2005 100
3pd158a250c sg Stg1 Stage 1 Signing 7/15/2005 100
3pd158a250f AR Stage 1 Alignment 7/15/2005 20
3pd158a250z PR a Stage 1 Profiles 7/15/2005
3pd158a250z PV a Roadway Paving Plan 7/15/2005
3pd158a250z RW a Proposed Right-of-Way 8/18/2005
3pd158a250z RWPP Noise and Retaining Wall Profiles 7/15/2005
3pd158a250z typ-sect Stage 1 Typical Sections 7/15/2005
3pd158a250z walls Stage 1 Proposed Wall Locations 7/15/2005
3px158a250z bord Border File - Stage 1 7/15/2005
3px158a250z fbs creek Forbes Creek Plan 7/15/2005
3px191a192f fbs pro1 Forbes Creek Profile 7/15/2005
3px191a192f fbs pro2 Forbes Creek Profile 7/15/2005

Stage 1 Sheet Files
3ps158a250c br001 stg1 116th Bridge Plan 7/15/2005
3ps158a250c br002 stg1 116th Bridge Plan 7/15/2005
3ps158a250c ch001 stg1 Channelization Plan - Stage 1 7/15/2005
3ps158a250c ch002 stg1 Channelization Plan - Stage 1 7/15/2005
3ps158a250c ch003 stg1 Channelization Plan - Stage 1 7/15/2005
3ps158a250c ch004 stg1 Channelization Plan - Stage 1 8/18/2005
3ps158a250c ch005 stg1 Channelization Plan - Stage 1 7/15/2005
3ps158a250c ch006 stg1 Channelization Plan - Stage 1 7/15/2005
3ps158a250c ch007 stg1 Channelization Plan - Stage 1 7/15/2005
3ps158a250c ch008 stg1 Channelization Plan - Stage 1 7/15/2005
3ps158a250c ch009 stg1 Channelization Plan - Stage 1 7/15/2005
3ps158a250c dr001 stg1 Drainage Plan - Stage 1 7/15/2005
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3ps158a250c dr002 stg1 Drainage Plan - Stage 1 7/15/2005
3ps158a250c dr003 stg1 Drainage Plan - Stage 1 7/15/2005
3ps158a250c dr004 stg1 Drainage Plan - Stage 1 8/18/2005
3ps158a250c dr005 stg1 Drainage Plan - Stage 1 7/15/2005
3ps158a250c dr006 stg1 Drainage Plan - Stage 1 7/15/2005
3ps158a250c dr007 stg1 Drainage Plan - Stage 1 7/15/2005
3ps158a250c dr008 stg1 Drainage Plan - Stage 1 7/15/2005
3ps158a250c dr009 stg1 Drainage Plan - Stage 1 7/15/2005
3ps158a250c pv001 stg1 Paving Plan - Stage 1 7/15/2005
3ps158a250c pv002 stg1 Paving Plan - Stage 1 7/15/2005
3ps158a250c pv003 stg1 Paving Plan - Stage 1 7/15/2005
3ps158a250c pv004 stg1 Paving Plan - Stage 1 8/18/2005
3ps158a250c pv005 stg1 Paving Plan - Stage 1 7/15/2005
3ps158a250c pv006 stg1 Paving Plan - Stage 1 7/15/2005
3ps158a250c pv007 stg1 Paving Plan - Stage 1 7/15/2005
3ps158a250c pv008 stg1 Paving Plan - Stage 1 7/15/2005
3ps158a250c pv009 stg1 Paving Plan - Stage 1 7/15/2005
3ps158a250c rp001 stg1 Roadway Profiles NB405 - Stage 1 7/15/2005
3ps158a250c rp002 stg1 Roadway Profiles NB405 - Stage 1 7/15/2005
3ps158a250c rp003 stg1 Roadway Profiles NB405 - Stage 1 7/15/2005
3ps158a250c rp004 stg1 Roadway Profiles NB405 - Stage 1 7/15/2005
3ps158a250c rp005 stg1 Roadway Profiles NB405 - Stage 1 7/15/2005
3ps158a250c rp006 stg1 Roadway Profiles NB405 - Stage 1 7/15/2005
3ps158a250c rp007 stg1 Roadway Profiles NB405 - Stage 1 7/15/2005
3ps158a250c rp008 stg1 Roadway Profiles NB405 - Stage 1 7/15/2005
3ps158a250c rp009 stg1 Roadway Profiles SB405 - Stage 1 7/15/2005
3ps158a250c rp010 stg1 Roadway Profiles SB405 - Stage 1 7/15/2005
3ps158a250c rp011 stg1 Roadway Profiles SB405 - Stage 1 7/15/2005
3ps158a250c rp012 stg1 Roadway Profiles SB405 - Stage 1 7/15/2005
3ps158a250c rp013 stg1 Roadway Profiles SB405 - Stage 1 7/15/2005
3ps158a250c rp014 stg1 Roadway Profiles SB405 - Stage 1 7/15/2005
3ps158a250c rp015 stg1 Roadway Profiles SB405 - Stage 1 7/15/2005
3ps158a250c rp016 stg1 Roadway Profiles SB405 - Stage 1 7/15/2005
3ps158a250c rp017 stg1 Roadway Profiles NB405 to NE116 - Stage 1 7/15/2005
3ps158a250c rp018 stg1 Roadway Profiles NE116 to SB405 - Stage 1 7/15/2005
3ps158a250c rp019 stg1 Roadway Profiles NE116 to SB405 - Stage 1 7/15/2005
3ps158a250c rp020 stg1 Roadway Profiles NE116 to SB405 - Stage 1 7/15/2005
3ps158a250c rp021 stg1 Roadway Profiles SB405 to NE85 - Stage 1 7/15/2005
3ps158a250c rs001 stg1 Typical Sections - Stage 1 7/15/2005
3ps158a250c rwp001 stg1 Retaining and Noise Wall Profiles - Stage 1 7/15/2005
3ps158a250c rwp002 stg1 Retaining and Noise Wall Profiles - Stage 1 7/15/2005
3ps158a250c sc001 stg1 ITS Plan - Stage 1 7/15/2005
3ps158a250c sc002 stg1 ITS Plan - Stage 1 7/15/2005
3ps158a250c sc003 stg1 ITS Plan - Stage 1 7/15/2005
3ps158a250c sc004 stg1 ITS Plan - Stage 1 7/15/2005
3ps158a250c sc005 stg1 ITS Plan - Stage 1 7/15/2005
3ps158a250c sg001 stg1 Signing Plan - Stage 1 7/15/2005
3ps158a250c sg002 stg1 Signing Plan - Stage 1 7/15/2005
3ps158a250c sg003 stg1 Signing Plan - Stage 1 7/15/2005
3ps158a250c sg004 stg1 Signing Plan - Stage 1 7/15/2005
3ps158a250c sg005 stg1 Signing Plan - Stage 1 7/15/2005
3ps158a250c sg006 stg1 Signing Plan - Stage 1 7/15/2005
3ps158a250c sg007 stg1 Signing Plan - Stage 1 7/15/2005
3ps158a250c sg008 stg1 Signing Plan - Stage 1 7/15/2005
3ps158a250c t002 stg1 Notes and Legend - Stage 1 7/15/2005
3ps158a250z il001 stg1 Lighting - Stage 1 7/15/2005
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3ps158a250z t001 stg1 Title Sheet - Stage 1 7/15/2005
3ps191a192d fc001 Forbes Creek Fishway - Overall Plan View 7/15/2005 50
3ps191a192f fc002 Forbes Creek Fishway - Plan View Enlarged 7/15/2005
3ps191a192f fc003 Forbes Creek Fishway - Plan View Enlarged 7/15/2005
3ps191a192f fc004 Forbes Creek Fishway - Profiles 7/15/2005
3ps191a192f fc005 Forbes Creek Fishway - Culvert Detail 7/15/2005 20

Stage 2 Reference Files
3pd158a250c Ch Stg2 Stage 2 Channelization 7/15/2005 100
3pd158a250z CH q hyb Completed Nickel Channelization 7/15/2005 100

Stage 2 Sheet Files
3ps158a250c 116th stg2 116th Chan Plan - Stage 2 7/15/2005
3ps158a250c 116th stg2 AR1 116th Alignment Plan - Stage 2 7/15/2005
3ps158a250c 116th stg2 AR2 116th Alignment Plan - Stage 2 7/15/2005
3ps158a250c rp022 stg1 Roadway Profiles NE116 to SB405 - Stage 2 7/15/2005
3ps158a250c rp023 stg1 Roadway Profiles NB405 to NE116 - Stage 2 7/15/2005

Implementation Plan Reference Files
7pd158a250z CH m Implementation Channelization 7/15/2005

Implementation Plan Sheet Files
3ps158a250c 116th IMP 116th Chan Plan - Implementation 7/15/2005
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Appendix A2  --  ELECTRONIC FILES
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3ed157a251z_topo.dtm Kirkland Existing Ground, 9/28/04 7/15/2005 DTM Surface
Nickel Fingrade Stage 1.dtm Proposed Stage 1 Design Surface 7/15/2005 DTM Surface
Stage 1 RFP.alg Stage 1 Horizontal and Vertical Alignments 7/15/2005 alg File
Stage1_RFP_rwl.rwl Stage 1 Roadway Library 7/15/2005 Roadway Library
Stage1_RFP_tml.tml Stage 1 Typical Section Library 7/15/2005 Typical Section Library
Nickel Fingrade Stage 1 & 2.dtm Proposed Stage 1 and 2 Design Surface 7/15/2005 DTM Surface

Inroads Alignments - Stage 1 RFP.alg
Horizontal Alignment Name Horizontal Alignment Description Vertical Alignment Name Vertical Alignment Description

120NE 120th Ave NE existing CL 7/15/2005 120NE 120th existing profile
BP_01 Buried Power 01 7/15/2005
BT_01 Buried Telephone 01 7/15/2005
BT_02 Buried Telephone 02 7/15/2005
BT_03 Buried Telephone 03 7/15/2005
BT_04 Buried Telephone 04 7/15/2005
eNB405 Existing NB I-405 Alignment 7/15/2005 eNB405 Existing NB I-405 Profile
eSB405 Existing SB I-405 Alignment 7/15/2005 eSB405 Existing SB I-405 Profile
Fish Access Road (East) 7/15/2005 Fish Access Road (East)2
Fish Access Road (East) 7/15/2005 Fish Access Road (East)
Fish Ladder Access Road 7/15/2005 Fish Ladder Access Road
G_01 Gas Line 01 7/15/2005
NB405_Stage 2 I-405 NB alignment for Stage 2 7/15/2005 NB405_Stage 2 NB I-405 alignment for Stage 2
NB405_Stage1 I-405 NB alignment for Stage 1 7/15/2005 NB405_Stage 1 NB I-405 alignment for Stage 1
NB405-NE116_Stage 2 Half-SPUI Ramp for Stage 2 7/15/2005 NB405-NE116_Stage 2 Half-SPUI Ramp for Stage 2
NB405-NE116_Stage1 Half-Diamond Ramp for Stage 1 7/15/2005 NB405-NE116_Stage1 090204
NE116 NE 116th St. 7/15/2005 eNE116 existing profile for NE 116th St
NE116 NE 116th St. 7/15/2005 NE116_Stage 2 Stage 2 profile raised over BNSF
NE116_CROWN SURVEY Surveyed crown line of NE 116th St 7/15/2005 NE116_CROWN SURVEY
NE116-SB405_stage 1 Revised 07.15.05 7/15/2005 NE116-SB405 6.08.04
NE116-SB405_Stage 1_Draft Half-Diamond Ramp for Stage 1 - Superceded 07.15.05 7/15/2005 NE116-SB405_Stage 1 Half-Diamond Ramp for Stage 1
NE116-SB405_Stage 2 Half-SPUI Ramp for Stage 2 7/15/2005 NE116-SB405_Stage 2 Half-SPUI Ramp for Stage 2
Noise Wall N3 May 31, 2005 7/15/2005 Wall N3 Noise Report 012505
Noise Wall R2A May 31, 2005 7/15/2005 Wall R2A - Woodlands Noise Report Wall moved to Woodlands property
Noise Wall R2B May 31, 2005 7/15/2005 Wall R2B Noise Report 012505
Noise Wall U4 Noise Report 012505 7/15/2005 Noise Wall U4 Noise Report 012505
Retaining Wall 3005 May 31, 2005 7/15/2005 wall 3005
Retaining Wall 3010 SB On Ramp from NE 116th St - Stage 2 7/15/2005
Retaining Wall 3020 NB Off Ramp to NE 116th St 7/15/2005
Retaining Wall 3030 NB Infield Wall at NE 116th St 7/15/2005
Retaining Wall 3040 SB Infield Wall at NE 116th St 7/15/2005
Retaining Wall 3115 Fish Ladder Access Road RW 7/15/2005 Retaining Wall 3115 Fish Ladder Access Road RW
SB405_Stage 2 I-405 SB alignment for Stage 2 7/15/2005 SB405_Stage 2 SB I-405 alignment for Stage 2
SB405_Stage1 I-405 SB alignment for Stage 1 7/15/2005 SB405_Stage 1 SB I-405 alignment for Stage 1
SB405-NE85WB Stage 1 7/15/2005 SB405-NE85WB 1.21.05
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